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PART III 

 
SPECIAL PROVISIONS AND TECHNICAL SPECIFICATIONS 

 
 

1. PURPOSE OF THE CONTRACT 
 
The aim of this restricted bidding with sealed offers is to choose a contractor for providing 
transportation services from Thessaloniki to Assiros and backwards, in order to serve 
the needs of Multinational HQ NRDC-GR.  
 
The supplier will provide his services from “PEDION AREOS” camp and specified Hotels in 
Thessaloniki to “PROKOPIDI” camp in Assiros where HQ NRDC-GR will be deployed during 
the exercise ‘’GORDIAN KNOT 2013’’ (04 Nov 2013 – 15 Nov 2013)  after contact via fax, 
telephone, or e-mail as it is determined below. 
 
For the aforementioned requirements the bidder should provide one firm fixed-price per route 
per Bus, according to G8-13-03, PART III, ANNEX A, List of estimated bus routes during the 
exercises. The definition of one route is the transportation service for personnel from 
“PEDION AREOS” camp and specified Hotels in Thessaloniki to “PROKOPIDI” camp in 
Assiros or backwards. 
 
 
2. HQ NRDC-GR AUTHORIZED COORDINATION AND INSPECTION AGENTS 
 
For its direct official co-ordination and inspection requirements, HQ NRDC-GR designates the 
Contracting Officer and the Staff and Personnel Support officer (S&P), as the staff element 
that has the authority to co-ordinate, survey and track the way the contractor is performing the 
service regarding the transportation needed during the execution of the exercise ‘’GORDIAN 
KNOT 2013’’ (04 Nov 2013 – 15 Nov 2013). 
 
 
3. SERVICES POLICY 

 
3.1 ISSUE OF REQUEST 
 
The official needs for the transportation of the personnel of HQ NRDC-GR will be assembled 
by HQ SPT S&P officer in coordination with the Chief Contracting and will be dispatched to 
the contractor no later than 12:30 pm of the previous day. The official NRDC-GR needs for the 
transportation (estimates) is depicted at ANNEX A. 
 
3.2 SERVICES REQUEST TO THE CONTRACTOR 
 
The service request will be through one of these means: 

 Fax 

 Telephone  

 E-mail 
  
The Chief Contracting and the S&P officer will be the sole point of contacts (unless it will be 
diverted otherwise by HQ NRDC-GR) between the contractor and the HQ NRDC-GR 
concerning official requests for services. 
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The exact needs for transportation of the next day, will be determined by the aforementioned 
personnel and forward directly to the contractor no later than (NLT) 12:30 one day before. For 
example for a need for transportation of D Day the exact needs will be determined and 
forward to the contractor NLT 12:30 D-1 Day. 
 
3.3 DELIVERY OF REQUESTS FROM HQ NRDC-GR TO CONTRACTOR 
 
The schedule for the transportation needs will be forward to the Contractor NLT 12:30 one 
day before, in order the last to be ready to make all the necessary preparations. 
 
3.4 DELIVERY OF SERVICES FROM CONTRACTOR TO HQ NRDC-GR 
 
The contractor should have ready, in good condition and on time the requested number of 
busses. The busses should arrive at “PEDION AREOS” camp, “PROKOPIDI” camp and the 
specified Hotels half an hour before the departure time. 
Moreover, the contractor should provide HQ NRDC-GR a list with the busses (type and plate) 
and the drivers’ names and keep informed NRDC-GR for any changes. 
 
 
4. SANITARY AND SAFETY INSPECTION 
 
The contractor should have the requested busses in good condition and according to Greek 
legislation. Moreover the contractor should accommodate any sanitary and safety inspection 
by quality control team of HQ NRDC-GR. In case of any dissatisfaction HQ NRDC-GR 
reserves the right to cancel the specific rout(s) and the contractor should replace the 
respective bus(ses) within an hour of notice (mail, fax or phone call) at no cost for the HQ 
NRDC-GR.  
 
 
5. SERVICES TO BE RENDERED 

 
The estimated routes of busses, requested one day before and according to the needs, are 
depicted in ANNEX A. The provided services are for the days from 04 Nov 2013 to 15 Nov 
2013. The estimated total number of routes is one hundred and sixty eight (168) and can be 
increased 20% or decreased 30%. 
 
 
6. NEGOTIATION WITH SUBCONTRACTORS 

 
The contractor binds itself to enter into contact with different contractors in order to attain 
fringe benefits to this HQ. This service will be performed at no cost to HQ NRDC-GR. 
 
 
7. FINANCIAL AGREEMENTS 
 
7.1 PRICE ADJUSTMENT 
 
The prices offered by the contractor are specializing according to the offer provided by the 
bidder. In any case, the final price that the HQ NRDC-GR will pay, will be lower from the 
lowest price that is offered by anyone supplier that serves the particular asked aim.  
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The awarded price is ........ € per route per bus. 
 
The payment in every case will become in EUROS (€), after the receipt of the services and in 
any case no later than 20 days from the delivery of the above supplies, under the prerequisite 
that all the official data (invoices, etc) will be presented on time .  
 
All the prices of offers should be NON-VAT INCLUDED.  VAT exemption forms will be 
delivered to the supplier by the HQ NRDC-GR at his payment with responsibility of 
Purchasing and Contracting (P&C) Officer.  
 
The cost of transport and other relevant costs overload the supplier. 
  
7.2 SURETY BOND 
 
The Contractor should deposit the amount of four thousand euros (4.000€) at an 
acknowledge Bank, as a surety bond for the services that the Contractor should provide to HQ 
NRDC-GR. The return of the surety bond will be in no later than ten (10) days after the 
expiration of the contract. 
 
7.3 TERMINATION FOR DEFAULT 
 
If the Contractor fails to make delivery of supplies or to perform the services within the time 
specified or any extension thereof, and does not rectify such failure within a period of 5 days 
(or such longer period as the Contracting Officer may authorize in writing) after receipt of 
notice from the Contracting Officer specifying such failure, the Contracting Officer may 
terminate the whole or any part of the contract and/or decide to apply the penalty clause when 
such clause has been inserted in the contract. 
In case of weakness of implementation of services from the award supplier the HQ NRDC-GR 
declares him deposed and imposes in total or disjunctive the following sanctions: 
-  Waiver from the award of the contract and from every right that arises from that.  
-  Collapse of guarantee of good implementation of the contract in favour the HQ NRDC-GR.  
- Entrusting of competition or in the next bidder of competition, or with repetition of competition 
or even without competition, depending on the needs of the HQ NRDC-GR and with charge of 
the expenses to him, by any chance moreover difference of price, which is collected by those 
money that owes the HQ NRDC-GR.  
 
The aforementioned measures are not applicable in cases of force majeure, which results in 
non-conformation with the provisions of this contract. The evidence for force majeure endorse 
the contractor. As force majeure suggestively mentioned the follow cases: 
- General or partly strike which result in temporarily stop of the stoppage of the contractors 

business; 
- Flood; 
- Earthquake; 
- War; 
- Cut off of the electrical supply or malfunction of the machines that certified relevantly; 
- Commercial transportation blockage (International Net); 
- Commercial import blockage (Embargo). 
 
7.4 TERMINATION FOR CONVENIENCE 
 
The performance of this contract may be terminated whenever the Contracting Officer shall 
determine that such action is required.  Contractor will be notified in writing (registered letter) 
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at least five (5) days prior to date of termination, at which time contract will be automatically 
cancelled. Contractor will immediately submit any outstanding invoices for supplies or services 
delivered and accepted prior to termination date for payment. Also the surety bond will be 
returned to the Contractor in no later than ten (10) days after the expiration of the contract. 
The Contractor is responsible to prepare an official letter to HQ NRDC-GR/ G8 Branch/P&C 
Section clearly stated that he has no other financial demand from HQ NRDC-GR. 
 
8. DATE COMING INTO FORCE 
 
This contract shall come into force on the day of final approval and signature of both parties. 
The duration of the contract is for the days 04 Nov 2013 to 15 Nov 2013, in accordance with 
the routes program at ANNEX A, which is the final day of delivery of services and the day of 
termination of the contract. 
 
In the witness of the above, the Parties have hereto set their signatures. 
 
 

FOR THE HQ NRDC-GR  FOR THE CONTRACTOR 
 
 
 

  

   
DATE:   
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