

HQ NRDC-GR



**CONTAINER & PRINTERY-CONTAINER
TRANSPORTATION CONTRACT**

PART III

SPECIAL PROVISIONS AND TECHNICAL SPECIFICATIONS

THIS PAGE IS INTENTIONALLY LEFT BLANK

TABLE OF CONTENTS

| | |
|--|---|
| 1. PURPOSE OF THE CONTRACT..... | 5 |
| 2. HQ NRDC-GR AUTHORIZED COORDINATION AND INSPECTION AGENTS..... | 5 |
| 3. SERVICE TO BE RENDERED..... | 5 |
| 4. SUNITARY AND SAFTY INSPECTION | 7 |
| 5. NEGOTIATION WITH SUBCONTRACTORS | 7 |
| 6. FINANCIAL AGREEMENTS..... | 7 |
| 7. LETTER OF GUARANTEE..... | 9 |
| 8. DATE COMING INTO FORCE - DURATION OF CONTRACT..... | 9 |

THIS PAGE IS INTENTIONALLY LEFT BLANK

PART III**SPECIAL PROVISIONS AND TECHNICAL SPECIFICATIONS****1. PURPOSE OF THE CONTRACT**

The aim of this contract is to establish a cooperation with a company for providing loading – unloading, insurance and transportation services of NRDC-GR equipment for the needs of Exercise GOKT 17 [deployment of the equipment (21 Aug – 21 Oct 2017) (TBC) and redeployment of the equipment (11 Dec 2017 – 31 Jan 2018) (TBC)].

The Contractor will proceed to the services described in detail in paragraph 3.

2. HQ NRDC-GR AUTHORIZED COORDINATION AND INSPECTION AGENTS

For its direct official co-ordination and inspection requirements, HQ NRDC-GR designates the Contracting Officer and NRDC-GR/SPT BN representative (**OF-1 VASILEIOY ILIAS**) for coordination and tracking of the way the contractor is performing the services other NRDC-GR members.

3. SERVICE TO BE RENDERED

a. The contractor binds itself to manage the following services:

(1) Loading, transportation and unloading of containers, power generators, forklifts and light towers as follows:

(a) From Thessaloniki (Camp Pedion Areos) to Assiros (Camp Prokopidi) and vice versa.

(b) From Sindos (Camp Levandi) to Assiros (Camp Prokopidi) and vice versa.

(2) Loading, transportation and unloading of one (1) large printery-container from Thessaloniki (Camp Pedion Areos) to Assiros (Camp Prokopidi) and vice versa.

(3) Loading, transportation and unloading of 9 container of special equipment (AOCC) from Thessaloniki (Camp Pedion Areos) to Assiros (Camp Prokopidi) and vice versa.

(4) Relocation of containers, generators, A/C units within the camps and exercise area.

(5) Cargo insurance for all equipment except from the 9 AOCC containers and the printery.

(6) Possibility to provide 2 forklift vehicles (of 20tons lift capability with their operators for daily (8 hours) work.

(7) Exact dates of the needs will be notified the minimum 3 days in advance.

b. Total equipment to be transferred as follows:

(1) 81 containers (20ft long, 10ton weight), containing military and commercial use equipment (weapons, ammunition & explosive ARE EXCLUDED). The number of containers can be changed +/- 50 %.

(2) 8 power generators (4,05m length, 2,00m width, 2,45m height) or smaller. The number of power generators can be changed +/- 50 %.

(3) 1 printery-container (8,00m length, 3,5m width, 3,00m height and 8 tons weight). The number of containers can be changed -100 %.

(4) 9 A.O.C.C. containers (20ft long, 8ft width, 8ft height and 5,2-7 tons weight). The number of containers can be changed -100 %.

(5) 10 Light Towers. The number can be changed +/- 50 %.

(6) 3 forklift vehicles. The number of forklift trucks can be changed +/- 100%.

(7) Internal Camp relocations of all the above equipment +/- 50%.

c. Minimum required trucks/vehicles, equipment and their specifications are as follows:

(1) 2 trucks with embedded crane which can transfer at once 2 containers/or power generators. The crane should be able to rotate telescopically, lift minimum 10tons at height of 5m and length/R=4m. The crane has to be certified and according to: KYA 15085/593/03-ΦEK 1186/B03.

(2) 2 trucks without crane which can transfer at once 2 containers/or power generators.

(3) 1 or more trucks capable to transfer the printery-container (the truck has to be certified for the transferring of such size of load).

(4) 2 forklift vehicles (20tn weight, 4m max height) with operator-drivers, for daily 8-hour work .Working dates will be notified accordingly our needs. The forklift vehicles are essential for the loading-unloading of the AOCC containers.

4. SANITARY AND SAFETY INSPECTION

The contractor should have the requested trucks and equipment in good condition and according to Greek legislation. Copies of the trucks' and equipment's registration/licenses have to be submitted to NRDC-GR/SPT BN representative before any movements. Driver's license document and Technical inspection documents (KTEO) and licenses of crane haldlers have also to be delivered to NRDC-GR/SPT BN representative before any movements. Moreover the contractor should accommodate any sanitary and safety inspection by quality control team of HQ NRDC-GR. It is highlighted that all trucks, equipment and personnel using the equipment have to have all the necessary by Greek/EU Laws and Regulations licenses and certifications. The contractor accepts full responsibility for the proper certification, insurance and legality of its vehicle, equipment and personnel use for the purpose of this contract.

5. NEGOTIATION WITH SUBCONTRACTORS

The contractor binds itself to enter into contact with different suppliers in order to attain fringe benefits to this HQ.
This service will be performed at no cost to HQ NRDC-GR.

6. FINANCIAL AGREEMENTS

a. PRICE ADJUSTMENT

The prices offered by the contractor are as follows:

| S/N | Transportation Routes | Transported Equipment | Price per Vehicle per Route | Insurance of Transported Equipment |
|-----|---|---|-----------------------------|--|
| 1 | Thessaloniki (Camp Pedion Areos) – Assiros (Camp Prokopidi) | Containers or Power Generators or Forklift Trucks or Light towers | | Covered by the contractor for all equipment except of the 9 AOCC containers. |
| 2 | Assiros (Camp Prokopidi) – Thessaloniki (Camp | Containers or Power Generators or Forklift Trucks | | Covered by the contractor for all equipment |

| | | | | |
|---|--|---|--|----------------------------------|
| | Pedion Areas) | or Light towers | | except of the 9 AOCC containers. |
| 3 | Sindos (Camp Levanti) – Assiros (Camp Prokopidi) | Containers or Power Generators or Forklift Trucks or Light towers | | Covered by the contractor |
| 4 | Assiros (Camp Prokopidi) – Sindos (Camp Levanti) | Containers or Power Generators or Forklift Trucks or Light towers | | Covered by the contractor |
| 5 | Thessaloniki (Camp Pedion Areas) – Assiros (Camp Prokopidi) | Printery | | Covered by NRDC-GR |
| 6 | Assiros (Camp Prokopidi) – Thessaloniki (Camp Pedion Areas) | Printery | | Covered by NRDC-GR |
| 7 | Thessaloniki (Camp Pedion Areas) or Assiros (Camp Prokopidi) or Sindos (Camp Levanti) | Relocation within the Camps of: a. Containers or large containers b. Power Generators c. Tent Air Conditioning Units d. Container Connectors e. Light towers | | Covered by the contractor |
| 8 | Thessaloniki (Camp Pedion Areas) or Assiros (Camp Prokopidi) or Sindos (Camp Levanti) | 1 forklift vehicle with its operator for daily (8 hours) work | | Covered by the contractor |

The payment will be made within 30 working days after the receipt of the services and official data (invoices, etc) are submitted.

All the prices of offers should be **NON-VAT INCLUDED**. VAT exemption forms will be delivered to the supplier by the HQ NRDC-GR at his payment with responsibility of Purchasing and Contracting (P&C) Officer.

In case of any malfunction of the any of the trucks or equipment used by the Contractor, in order to fulfill the needs of this Contract, the repair or to replacement is a responsibility which be fully covered by the contractor. The contractor is obliged to replace any malfunctioning truck/equipment within 24 hours. Also the Contractor is obliged to replace within 24 hours any of his subcontractors/personnel who cannot perform their duties (for any reason), with other appropriately certified.

The cost of fuels and other relevant costs overload the also the Contractor.

The contractor can either send one invoice at the completion of the contract or choose partial payments in accordance with the schedule below:

| Date of sending invoice | Part of the amount |
|--|---|
| At the end of the deployment [21 Oct 2017 (TBC)] | Total transportation cost during the deployment |
| At the end of the redeployment [31 Jan 2018 (TBC)] | Total transportation cost during the redeployment |

7. LETTER OF GUARANTEE

The Contractor should deposit the amount of **Two Thousand Euros (2.000 €)** at an acknowledge Bank, as a surety bond for the services that the Contractor should provide to HQ NRDC-GR. The return of the letter of guarantee will be in no later than ten (10) days after the expiration of the contract.

8. DATE COMING INTO FORCE

This contract shall come into force on the day of final approval and signature of both parties. The duration of the contract is from **21 Aug 2017 to 31 Jan 2018 (included)**.

In the witness of the above, the Parties have hereto set their signatures in triplicate (2 original copies for the contractor and 1 for the HQ NRDC-GR).

FOR THE HQ NRDC-GR

FOR THE CONTRACTOR

DATE: